COBB COUNTY
DEPARTMENT OF TRANSPORTATION
ENGINEERING DIVISION
Transit Supportive Sidewalks on Hicks Road
Project No. D7180
GDOT No. CSCMQ-0008-00(523), P.I. No. 0008523
March 19, 2012

ADDENDUM NO. 2

Proposals Received Until March 22,2011 —12:00 Noon Local Time

The following addendum hereby amends and/or modifies the Bid Documents and Contract Specifications as
issued for this project. All bidders are subject to the provisions of this Addendum. Bidders shall
acknowledge receipt of this addendum and must use the attached revised bid schedule of items
stamped Addendum No. 2.

Addenda, including plan holder lists, will be posted online at the following websites for Cobb Purchasing
and Cobb DOT: htip://purchasing.cobbcountyga.gov/bid-list. htm and http.//dot.cobbcountyga.gov/bid-
rip.htm . Receipt of addenda must be acknowledged in the bid document. It is the bidder’s ultimate
responsibility to ensure that they have all applicable addenda prior to bid submittal and to utilize the
latest bid schedule.

Proposals may be rejected if any of the Unit Prices are obviously unbalanced. The County will decide
whether any Unit Prices are unbalanced either excessively above or below a reasonable cost analysis value
determined by the Engineer, particularly if these unbalanced amounts are substantial and contrary to the
interest on the County.

BID SCHEDULE OF ITEMS
ADDED:

Group: TO1 ROADWAY

Pay Item #515-2020, Galv. Steel Pipe Handrail, 2 I, Round, 120 LF, was added for the

concrete spillways. 7/7 4 z

Mjéhael S. Cates, P.E.
Pfe-Construction Engineer

MSC/RIG/jan
cc: Electronic copies.
John Flood, Cobb County Purchasing (w/hard copy)
‘§3(3 Bob Galante, CCDOT Construction
Ted Harris, CCDOT Operations
Russell Cooke, CCWS
Scott Jordan, CCDOT Engineering
l/i;l}f(«/',f‘Wade Kelly, CCDOT Construction
Joe Alexander, CCDOT Construction
Andy Rikard, CCDOT Utility Coordinator, Engineering
Kim Mergen, CCDOT Construction Division
Lynn Lambert, CCDOT Engineering Division
Attachment: Revised Bid Schedule




Cobb County Program Management Information System

Pepartment of Transportation

Bid Schedule of Ttems - Project Detail
3/19/2012 10:39:34AM

Page 1 of 8

Contract No: C 000502 Vendor:
Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature:
Group:MSC MISCELLANEOUS
Line ! Approx i
No. Quant.  ltem Unit Price Amount
1.00 205-0100 |
5 LS CONSTRUCTION ALLOWANCE FIXED  $75,000.00
| 15.00 - 634-1201 !
0 EA ' RIGHT OF WAY, PROPERTY LINE IRON PIN
2.00 1 999.3015
15 | EA | SPLOST SIGN INSTALLATION, HARDWARE, POSTS $100.,00 £ $200.00
2.00 | 999-3025 :
20 EA . PEACH ROAD SIGN INSTALLATION, HARDWARE/POST $100.00 5 $200.00

i

TOTAL

MISCELLANEOUS

AmENDUM NO. 2
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Cobb County Program Management Information Svstem

Department of Transportation

Bid Schedule of ltems - Project Detail

Page 2ol &

Contract No: C 000502 Vendor:
Pr()jgc{ No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signa{ure:
Group:TOF ROADWAY _
Line Approx ;
No. Quant. ' Item Unit Price ‘: Amount
1.00 ' 150-1000
25 LS | TRAFFIC CONTROL
; Desc: HICKS ROAD 5
1.50 | 163-0232
30 ACR ! TEMPORARY GRASSING 5
100.00 £163-0240
35 TON  MULCH
| i
5.00 1630527 ‘
40 EA  CONSTRUCT & REMOVE RIP RAP CHECK DAMS :
Desc: STN P RIPRAP/SN BG
800,00 ' 163-0529
45 LF  CONSTRUCT & REMOVE TEMPOARY SEDIMENT BARRIER i
12.00 | 163-0550
50 EA , CONSTRUCT & REMOVE INLET SEDIMENT TRAPS !
3,815.00 165-0030
558 LF | MAINTENANCE OF TEMPORARY SILT FENCE - TP C j
1,000.00 - 165-0041
60 LF | MAINTENANCE OF CHECK DAMS - ALL TYPES
1200 165-0105
65 EA  MAINTENANCE OF INLET SEDIMENT TRAPS
600 | 167-1000A
70 EA | WATER QUALITY MONITORING AND SAMPLING
12.00 | 167-1500
75 MO  : WATER QUALITY INSPECTION
7,630.00 - 171-0030
80 LF  TEMPORARY SILT FENCE, TYPE C ;
50,00 | 207-0203 '
85

cY | POUND BKFILL MATL, TP H

ADDENDUM NO. 2



Cobb County Program Management Information Svstem

Department of Transportation

Bid Schedule of Mems - Project Detail

31972012 10:39:34AM Page 3 of 8
Contract No: C 000502 Vendor:
Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature:
Group:T0l ROADWAY
Line | Approx i
No. | Quant. | Item Unit Price : Amount
1.00 210-0100
90 LS | GRADING COMPLETE
| Desc: HICKS ROAD
| 75000 3101101 f
95 TON ! GR AGGR BASE CRS, INCL MATL
|
230.00 | 318-3000
100 TON | AGGREGATE SURFACE COURSE
| 33.00  402-3130 :
105 TON RECYC ASP CON 12.5MM SUPERPAVE,GP2 ONLY,INBM & HL.
8.00 ' 402-3190
Lo TON | RECY ASPH CONC 19MM SUPERPAVE. GP1 OR 2 INCL BM&IL
: 20.00 L 413-1000
s | GAL | BITUM TACK COAT
?
687.00  441-0016
120 SY DRIVEWAY CONCRETE, 6 IN THICKNESS
i
83.00 4410018
125 SY | DRIVEWAY CONCRETE, 8 IN THICKNESS
| |
| 4,200.00 [ 441-0104
130 SY | CONC SIDEWALK, 4 IN
160.00 . 441-0108A
135 SY  Concrete Sidewalk, 8 In
: 185.00 | 441-0204
140 | SY PLAIN CONC DITCH PAVING, 4 IN
6.00 £ 441-0301
145 EA  : CONC SPILLWAY, TP I
| H
200.00 ' 441-0754
150 SY ' CONCMEDIAN 7 122 IN
*Desce: RED STAMPED
ADDENDUM NO. 2



Cobb County Program Managemen{ Information System

Department of Transportation

Bid Schedule of Items - Project Detail
3/19/2012 111:39:34AM

Pagedof 8

Contract No: C 000502 Vendor:
Pr()jec{ No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Sig]]aiurc;
Group;T01 ROADWAY
Line Approx
No. : Quant, ltem Unit Price Amount
: 831.00 | 441-4020
155 SY | CONCVALLEY GUTTER, 6 IN :
; 4500 441-4030
160 SY CONC VALLEY GUTTER, 8 IN j j
| | | |
C 750000 441-6216
165 LF | CONC CURB & GUTTER, 8 IN X 24 IN, TP 2
i 3,515.00 - 446-1100
170 LF | PVMT REINF FABRIC STRIPS, TP 2, 18 INCH WIDE
| 5400 | 500-3201
175 CY  CLASSBCONCRETE, RETAINING WALL
58.00 ' 500-9999
180 | CY | CLASS B CONCRETE, BASE OR PYMT WIDENING
: 120.00 515-2020
185 | LF . GALV. STEEL PIPE HANDRAIL, 2 IN, ROUND
‘ i
| 580.00 1 550-1180
190 LF ' STORM DRAIN PIPE, I8 IN, H 1-10
. 150.00 ' 550-1240
195 | LF STORM DRAIN PIPE, 24 IN, H -10
‘ 500.00 - 550-2180
200 LF . SIDEDRAIN PIPE, 18 IN, H 1-10
| 400 5503518
205 EA  !SAFETY END SECTION, 18 IN, STORM DRAIN, 6:1 SLOPE
i 2.00 | 550-3524
210 EA SAFTY END SECTION 24", STORM DRAIN, 6:1 SLOPE
: 21.00 550-3618
215 EA  SAFETY END SECTION, 18 IN, SIDE DRAIN, 6:1 SLOPE

1.28

ADDENDUM NO. 2
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Cobb County Program Managemend Information System

Department of Transportation

Bid Schedule of Items - Project Detail
Page S ol 8

Contract No: C 000502 Yendor:
Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature:
Group:T01 ROADWAY
Ling Approx ! i
No. Quant, { Hem i Unit Price Amount
2.00 | 5504218
220 EA | FLARED END SECTION, 18 IN, STORM DRAIN |
|
!
175.00 . 573-2006
225 LF UNDERDRAIN PIPE INCL DRAINAGE AGGR, 6 IN
134.00 603-2181
230 SY | STONE DUMPED RIP RAP, TP 3, I8 IN
134.00 | 6037000 ; ;
235 S8Y | PLASTIC FILTER FABRIC l !
: 2.00  610-6515
240 EA ' REMOVE HIGHWAY SIGN
! J
3.00 L 611-3000
245 EA | RECONSTR CATCH BASIN, GROUP |
1.00 - 611-3030
250 EA  , RECONSTR STORM SEW MANHOLE, TYPE 1
i
2.00 ' 611-5360
255 EA ' RESET HIGHWAY SIGN
480.00 | 615.1200
260 | LF | DIRECTIONAL BORE
i Desc: 5inch
| i 1 i
| 11.00 | 634-1200 :
265 EA ' RIGHT OF WAY MARKER :
| 9600 | 636-1020 |
270 SF  HWY SIGNS, TP 1 MATL-REFL SHEETING, TP 3
77.00 636-1033
275 SF | MIGHWAY SIGNS, TP | MATL REFL SHEETING, TP 9
299.00 6362090
280 LF

GLAV STEEL POSTS TP 9

1.29 ABDENDUM NO. 2



Cobb County Program Mapagement Information Svstem

Department of Transportation

Bid Schedule of ltems - Project Detail

392012 10:39:34AM Page 6of 8
Contract No; C 000502 Vendor:
Project No: D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Sipnature:

Group:T01 ROADWAY
Line | Approx ;
No. ! Quant, : Item ‘ Unit Price : Amount
875.00 L 6411200
285 LF  : GUARD RAIL, TYPE W
4.00 . 641-5001
290 EA  GUARD RAIL ANCHORAGE, TP 1
! 4.00 ' 641-5012
295 EA | GUARDRAIL ANCHORAGE, TP 12
| i
160.00 | 643-8200
300 LF BARRIER FENCE, 4 FT
l . Desc: ORANGE
1.00 " 647-1000
305 ¢ LS | TRAFFIC SIGNAL INSTALLATION
i | Desc: HICKS RD @ HURT RD
i
| 7,500.00 | 633-1501 L
310 LF | THERMOPLASTIC SOLID TRAFFC STRIPE, 5 IN,WHITE
21500 653-1704
315 LF THERMOPLASTIC SOLID TRAFFIC STRIPE, 24 IN, WHITE
L 2,470.00 | 653-1804
320 LF | THERMOPLASTIC SOLID TRAFFIC STRIPE, 8 IN, WHITE
; 7.00 668-1100
325 EA  CATCHBASIN,GP 1
23.50 668-1110
330 LF ' CATCH BASIN, GP 1, ADDL DEPTH
4.00 | 668-2100
335 | EA DROPINLET, GP 1
200 6682105
340 EA . DROPINLET, GP 1, SPCL DESIGN

' Desc: 1019A-TYPE E HOODED

ADDENDUM NO. 2



Cobb County Program Managemen! Information Svstemn

Department of Transportation

Bid Schedule of ltems - Project Detail

3/19/2082 10:39:34AM Page 7 0f 8
Contract No: C 000502 Vendor:
Project N D718 HICKS ROAD - TRANSIT SUPPORTIVE SIDEWALKS Signature:
Group:T01 ROADWAY
Line Approx :
No, Quant, | [tem : Unii Price : Amount
! 3.00 | 668-4400
345 EA  : STORM SEW MANHOLE, TP 2 i
1 ? i
; 3.00  700-6910 |
350 ACR | PERMANENT GRASSING
- 4.00 1 700-7000
355 | TON AGRICULTURAL LIME
! i 5
; 3.90 | 700-8000
360 TON | FERTILIZER MIXED GRADE !
! |
: i
; 175.00 L 700-8100 :
365 LB ' FERTILIZER NITROGEN CONTENT j
1,465.00 ' 700-9300A
370 | Sy (S0D
: 1,700.00 £ 716-2000
375 SY EROSION CONTROL MATS, SLOPES

TOTAL  ROADWAY

ADDENDUM NO. 2



Cobb County Program Management Information System

Department of Transportation

Bid Schedule of Items - Project Detail

/192012 10:39:34AM Page 8ol §
Contract No: C 000502 Vendor:
Project Ne: D718 HICKS ROALD « TRANSIT SUPPORTIVE SIDEWALKS Signature:

Group:WO0l WATER

line Approx |
No. Quant. : Jtem Unit Price j Amount
! 1.00 | 660-C496
380 | EA | ADJUST EXISTING MH TO GRADE OUT OF PAVEMENT 0-1 FT
| 10.00 - 670-C017*
385 LF 6" WATER MAIN (D)
| 11.00 671-C120
390 EA ADJIUST EXISTING WATER METER TO GRADE
i ;
.00 | 672-C155
395 | EA  : ADJUSTEXISTING VALVE BOX TO GRADE IN PAVEMENT
1 H
; 2.00 672-C157B
00 EA  RELOCATE EXISTING WATER METER
f ! Desc: 3/4 INCH
i 1.00 [672-C479
405 EA | RELOCATE EXISTING FIRE HYDRANT
| Desc: HORIZONAL EXTENSION
: 100 674-C031 | |
410 LS ' UTILITY ALLOWANCE FIXED $15,000.00
1.00  675-0029 | i
a15 | LS | LANDSCAPE ALLOWANCE . FIXED $5,000.00
1.00 | 675-C053
420 EA | ADDITIONAL WORK, WATER SYSTEM
| 'Dese:  ADJUST SEWER CLEAN OUT GRADE
‘ TOTAL WATER
TOTAL MISCELLANEOUS
TOTAL ROADWAY
GRAND TOTAL D7180
FINAL PAGE

1.32 ADDENDUM NO. 2



